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Geotechnical and foundation works
Lucrari de geotehnica si fundatii-sol.1 cf.
3B5-TC- DWG-PTE-CON-TT-001-0.1

Geotechnical and foundation works
Lucrari de geotehnica si fundatii-sol.1 cf.
3B5-TC- DWG-PTE-CON-TT-001-0.1

Geotechnical and foundation works
Lucrari de geotehnica si fundatii-sol.1 cf.
3B5-TC- DWG-PTE-CON-TT-001-0.1

Imbunatatire teren fundare h=0.60 m
Soil improvement  h =0.60 m

Imbunatatire teren fundare h=0.60 m
Soil improvement  h =0.60 m

Imbunatatire teren fundare h=0.60 m
Soil improvement  h =0.60 m

REVIZIA DATA COMENTARII

SPECIFICATIE

Sef echipa proiectare

Proiectat

Verificat

Codificare plansa

NUME SEMNATURA

Proiect cofinantat din Fondul de Coeziune
prin Programul Operational Infrastructura Mare

0.1           06 /  2021         Proiect Tehnic de Executie

Proiect cofinantat din Fondul de Coeziune
prin Programul Operational Infrastructura Mare

BENEFICIAR

3B5-TC-DWG-PTE-AU-TC-      -0.1

ing. Vitalii GLIGOR

DENUMIRE PROIECT ANTREPRENOR si PROIECTANT GENERAL

PROIECTARE SI EXECUTIE
AUTOSTRADA BRASOV  TARGU MURES-CLUJ- ORADEA

SECTIUNEA 3B: MIHAIESTI  SUPLACU DE BARCAU
Subsectiunea 3B5: Nuşfalãu -Suplacu de Barcãu

 (km 66+500  km 80+054.044)

CONTRACT: 92/63689/30.09.2020

DENUMIRE PLANSA

SCARA: 1:100

DATA: Iunie 2021FAZA: PROIECT TEHNIC DE EXECUTIE

PROIECTANTI

ing. Tiberiu CHERAN

ing. Sorin MIHALA

PROFILURI TRANSVERSALE
CURENTE

Km 66+500 - Km 66+540

001




